

**Howes House Design Project**  
**Addenda #1**

August 31, 2022

**Q1)** Please clarify the closing date for the RFQ

**A1)** *Responses are due at Town Hall on September 29, 2022, at 2:00 pm local time. \*\*Please note, Overnight Delivery is not reliable on Martha's Vineyard so plan accordingly\*\**

**Q2)** Page 1 of the Information Package has conflicting dates for Construction Start and Design Completion. Please provide correct dates.

**A2)** *The lag between the Design Completion date and the actual Construction Start date is due to the required approvals from the three Towns in the District.*

**Attachments:**

- Pre-proposal conference Attendance Sheet (one page)

Respondent must acknowledge receipt of this addendum in their cover letter. Failure to acknowledge receipt of the Addendum may subject the respondent to disqualification.

**End of Addendum**



ACG

Architectural Consulting Group™

TOWN OF WEST TISBURY

Howes House Design Project

Town Hall

1059 State Road

West Tisbury, MA 02575

AUGUST 30, 2022 10:00AM

PRE-PROPOSAL CONFERENCE/WALK-THRU ATTENDANCE SHEET

Attendees - Firm

Address

E-Mail Address - Telephone

1 JOHN KEENON

189 WINDY ST.

OFFICE@CKANDK  
SMITH@CKANDK.COM

2 KEENON +  
KENNY ARCHT.

FORMANY, MA 02540

509 540, 025

3 John Munster

Munster Architects  
89 Mess. Ave. Arlington

John@munsterarchitects.com  
617-921-9252

4.

5.

6.

7.

